DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99B009 REVI SION NO : 1 Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : 0L2398
CSR 026 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 26 CENTRAL WASHI NGTON ASPHALT, DEATLEY COMPANY, | NC. STEELMAN- DUFF, | NC.
?g %35' QT\E/FZEEIT'T?\‘ 843 KI TTLESON RD -- 98837-073¢ 3665 SNAKE RI VER AVE 1490 FAIR ST
99B009 REVI SED 5/ 14/ 1999 PO BOX 939 83501-9754
PROJECT MOSES LAKE WA 98837014: LEWSTON I D 835010649 CLARKSTON WA 994032399
COUNTY(S) : GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.

2 REMOVI NG BEAM GUARDRAI L ANCHOR

2.0000 EACH
3 REMOVI NG BEAM GUARDRAI L
1015. 0000 n

4 REMOVI NG BEAM GUARDRAI L FLARED TERM NAL

4.0000 EACH
5 REMOVI NG PAI NT STRI PE
7270. 0000 n

6 REMOVI NG M SCELLANEOQUS TRAFFI C | TEM

L.S.
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
38790. 0000 nB

8 CONTROLLED BLASTI NG OF ROCK FACE
950. 0000 n

9 EMBANKMENT COMPACTI ON

21400. 0000 nB
DRAI NAGE
10 QUARRY SPALLS
249. 0000 nB

160, 463. 86 100, 000. 00 185, 000. 00 175, 000. 00
130. 0000 150. 0000 150. 0000 170. 0000
260. 00 300. 00 300. 00 340. 00

5. 0000 4.9000 7.0500 5. 0000
5,075. 00 4,973.50 7,155.75 5,075. 00
200. 0000 270. 0000 200. 0000 250. 0000
800. 00 1, 080. 00 800. 00 1, 000. 00

1. 0000 1. 1500 1. 1500 1. 1500
7,270.00 8, 360. 50 8, 360. 50 8, 360. 50
200. 00 456. 00 300. 00 300. 00
7.5000 4.3500 3. 6000 3.1100
290, 925. 00 168, 736. 50 139, 644. 00 120, 636. 90
12. 0000 9. 9000 9. 3000 9. 3000
11, 400. 00 9, 405. 00 8, 835. 00 8, 835. 00
2. 2500 1. 6000 1. 5000 0. 2500

48, 150. 00 34, 240. 00 32, 100. 00 5, 350. 00
70. 0000 55. 0000 20. 0000 30. 0000
17, 430. 00 13, 695. 00 4, 980. 00 7,470. 00



DOT_RGGBO5

PS&E JOB NO: 99B009
CONTRACT NO: 005660
VERSI ON NO : 2

HWY SSR 026 e LOW BI DDER

TITLE : SR 26 CENTRAL WASHI NGTON ASPHALT,
SR 243 | NTERSECT| ON 843 KI TTLESON RD - - 98837- 073¢
TOM 5.5 VICINITY
99B009 REVI SED 5/ 14/ 1999 PO BOX 939 )

PRQJECT MOSES LAKE WA 98837014:

COUNTY(S) : GRANT

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L2398

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

CONTRACTOR NUMBER :

DEATLEY COVPANY,
3665 SNAKE RI VER AVE
83501- 9754
LEW STON

CONTRACTOR NUMBER :

2ND BI DDER

I D 835010649

BI DS OPENED ON : May 27 1999

AWARDED ON : May 28 1999
------- 3RD BIDDER -------

STEELMAN- DUFF, | NC.
1490 FAIR ST

CLARKSTON WA 994032399
CONTRACTOR NUMBER : 100020

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DRAIN PI PE 200 MM DI AM
32.0000 w 65. 0000 21.3800 75. 0000 24. 0000
2, 080. 00 684. 16 2, 400. 00 768. 00
12 PLAIN CONC. CULV. PIPE 600 MM DI AM
50. 8000 w 150. 0000 210. 0000 130. 0000 185. 0000
7,620. 00 10, 668. 00 6, 604. 00 9, 398. 00
13 CL. Il REINF. CONC. CULV. PIPE 750 MM DI AM
15. 6000 w 165. 0000 430. 0000 175. 0000 265. 0000
2,574.00 6, 708. 00 2,730.00 4,134.00
14 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
8. 0000 w 50. 0000 70. 0000 115. 0000 41. 0000
400. 00 560. 00 920. 00 328. 00
15 PLAIN ST. CULV. PIPE 4.3 MM TH. 2100 MM DI AM
8. 0000 w 1, 000. 0000 303. 0000 950. 0000 466. 0000
8, 000. 00 2,424.00 7, 600. 00 3,728.00
16  CONCRETE Pl PE COLLAR 200 MM TO 750 MM DI AM
13. 0000 EACH 450. 0000 290. 0000 350. 0000 900. 0000
5, 850. 00 3, 770. 00 4, 550. 00 11, 700. 00
17  CONCRETE Pl PE COLLAR 2100 MM DI AM
1. 0000 EACH 1, 500. 0000 1, 600. 0000 2, 000. 0000 2, 500. 0000
1, 500. 00 1, 600. 00 2, 000. 00 2, 500. 00
STORM SEVER
18 CATCH BASIN TYPE 1
3. 0000 EACH 1, 000. 0000 600. 0000 850. 0000 800. 0000
3, 000. 00 1, 800. 00 2, 550. 00 2, 400. 00
SURFACI NG
19 CRUSHED SURFACI NG BASE COURSE
41550. 0000 t 11. 5000 7.0000 7.6000 8. 0500
477, 825. 00 290, 850. 00 315, 780. 00 334, 477.50
LI QUI D ASPHALT
20 ANTI - STRI PPI NG ADDI Tl VE
EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99B009
CONTRACT NO: 005660
VERSI ON NO : 2

HWY : SR 026

TITLE : SR 26
SR 243 | NTERSECTI ON
TO MP 5.5 VICINITY
99B009 REVI SED 5/14/1999

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L2398

PROQJIECT
COUNTY(S) : GRANT
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD --98837-073¢
PO BOX 939

MOSES LAKE WA 98837014:
CONTRACTOR NUMBER : 142600

PRI CE PER UNI T/
TOTAL AMOUNT

DEATLEY COVPANY
3665 SNAKE RI VER AVE
83501- 9754
LEW STON
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

2ND BI DDER

I D 835010649

BI DS OPENED ON : May 27 1999

AWARDED ON : May 28 1999
------- 3RD BIDDER -------

STEELMAN- DUFF, | NC
1490 FAIR ST

CLARKSTON WA 994032399
CONTRACTOR NUMBER : 100020

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
21 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2

3590. 0000 t 32. 0000
114, 880. 00
22 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
23530. 0000 t 26. 0000
611, 780. 00
23 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
21, 200. 00
24 COWPACTI ON PRI CE ADJUSTMENT
CALC
6, 970. 00
25 ASPHALT CONC. PAVED ROAD APPROACH
2.0000 EACH 400. 0000
800. 00
EROSI ON CONTROL AND PLANTI NG
26 SEEDI NG, FERTI LI ZI NG, AND MJULCHI NG
10. 7900 ha 2,500. 0000
26, 975. 00
27 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
1, 000. 00
TRAFFI C
28 EXTRUDED CURB
1095. 0000 hg 12. 0000
13, 140. 00
29 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
197. 6000 hg 40. 0000
7,904. 00

30 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
121. 6000 n 45. 0000
5,472.00

29.5000
105, 905. 00

25. 0000

588, 250. 00

21, 200. 00

6, 970. 00
464. 0000

928. 00

2,700. 0000
29, 133.00

1, 000. 00

12. 0000

13, 140. 00

45. 0000
8, 892. 00

52. 0000
6, 323. 20

26.5000
95, 135. 00

26.5000

623, 545. 00

21, 200. 00

6, 970. 00
150. 0000

300. 00

2,808. 0000
30, 298. 32

1, 000. 00

12.8700

14, 092. 65

41. 7000
8,239.92

44. 4500
5,405.12

27.8500
99, 981. 50

27.8500

655, 310. 50

21, 200. 00

6, 970. 00
150. 0000

300. 00

3, 768. 0000
40, 656. 72

1, 000. 00

13. 0000

14, 235. 00

40. 0000
7,904. 00

43. 0000
5,228. 80



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99B009 REVI SION NO : 1 BI DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2398
HAWY CSR 026 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 26 CENTRAL WASHI NGTON ASPHALT, DEATLEY COMPANY, | NC. STEELMAN- DUFF, | NC.
?g %3; QT\E/FZEEIT'T?\‘ 843 KI TTLESON RD -- 98837-073¢ 3665 SNAKE RI VER AVE 1490 FAIR ST
99B009 REVI SED 5/ 14/ 1999 PO BOX 939 83501- 9754
PROJECT MOSES LAKE WA 98837014: LEWSTON |ID 835010649 CLARKSTON WA 994032399
COUNTY(S) : GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 BEAM GUARDRAI L TYPE 1 ALTERNATE
1615. 0000 8 36. 0000 40. 0000 36. 2500 37.5000
58, 140. 00 64, 600. 00 58, 543. 75 60, 562. 50
32 BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 1, 500. 0000 1, 750. 0000 1, 875. 0000 1, 700. 0000
10, 500. 00 12, 250. 00 13, 125. 00 11, 900. 00
33 BEAM GUARDRAI L ANCHOR TYPE 2
3.0000 EACH 400. 0000 510. 0000 505. 0000 600. 0000
1, 200. 00 1, 530. 00 1, 515. 00 1, 800. 00
34 REMOVE AND RESET BEAM GUARDRAI L FLARED TERM NAL
2. 0000 EACH 1, 000. 0000 770. 0000 945. 0000 750. 0000
2, 000. 00 1, 540. 00 1, 890. 00 1, 500. 00
35 RESET BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 800. 0000 500. 0000 745. 0000 600. 0000
3, 200. 00 2, 000. 00 2,980. 00 2, 400. 00
36 REPAIR | MPACT ATTENUATOR
EST.
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
37 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 2, 500. 0000 1, 200. 0000 1, 200. 0000 1, 200. 0000
2,500. 00 1, 200. 00 1, 200. 00 1, 200. 00
38 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
10. 0000 HR 50. 0000 40. 0000 40. 0000 40. 0000
500. 00 400. 00 400. 00 400. 00
39 FLEXI BLE GUI DE POST
92. 0000 EACH 20. 0000 22.0000 22.0000 21. 0000
1, 840. 00 2,024.00 2,024.00 1, 932. 00
40 PAINT STRI PE
29170. 0000 8 0. 5000 0. 2600 0. 2600 0. 2800
14, 585. 00 7,584.20 7,584. 20 8, 167. 60
41 PAINTED STOP BAR
6. 0000 8 15. 0000 20. 0000 20. 0000 20. 0000
90. 00 120. 00 120. 00 120. 00



DOT_RGGBO5

PS&E JOB NO: 99B009
CONTRACT NO: 005660
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L2398

Bl D TABULATI ON REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

BI DS OPENED ON : May 27 1999

AWARDED ON : May 28 1999

HAWY CSR 026 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 26 CENTRAL WASHI NGTON ASPHALT, DEATLEY COMPANY, | NC. STEELMAN- DUFF, | NC.
?g %35' QT\E/FZEEIT'T?\‘ 843 KI TTLESON RD -- 98837-073¢ 3665 SNAKE RI VER AVE 1490 FAIR ST
99B009 REVI SED 5/ 14/ 1999 PO BOX 939 83501- 9754
PRQJECT MOSES LAKE WA 98837014: LEWSTON |ID 835010649 CLARKSTON WA 994032399
COUNTY(S) : GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42  PAI NTED DRAI NAGE MARKI NG
25. 0000 EACH 3.0000 10. 0000 10. 0000 10. 0000
75. 00 250. 00 250. 00 250. 00
43 RECESSED PAVEMENT MARKER
7.6200 HUND 900. 0000 850. 0000 850. 0000 850. 0000
6, 858. 00 6, 477. 00 6, 477.00 6, 477. 00
44 TEMPORARY PAVEMENT MARKI NG
14450. 0000 8 0. 2000 0. 2600 0. 2600 0. 2800
2, 890. 00 3,757.00 3, 757.00 4,046. 00
45  TEMPORARY PAI NT STRI PE
14200. 0000 8 0. 1000 0. 1500 0. 1500 0. 1500
1, 420. 00 2,130. 00 2,130. 00 2,130. 00
46 TYPE |11 BARRI CADE
1. 0000 EACH 250. 0000 200. 0000 200. 0000 200. 0000
250. 00 200. 00 200. 00 200. 00
47 PERMANENT SI GNI NG
L.S.
6, 500. 00 5, 000. 00 4, 630. 00 5, 000. 00
48 TRAFFI C SAFETY DRUM
60. 0000 EACH 50. 0000 35. 0000 35. 0000 35. 0000
3, 000. 00 2,100. 00 2,100. 00 2,100. 00
49 SEQUENTI AL ARROW SI GN
2000. 0000 HR 4.0000 2. 2500 2. 2500 2. 5000
8, 000. 00 4, 500. 00 4,500. 00 5, 000. 00
50 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 2, 000. 0000 2, 500. 0000 2, 500. 0000 2,500. 0000
4,000. 00 5, 000. 00 5, 000. 00 5, 000. 00
51 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1000. 0000 HR 5. 0000 8. 0000 8. 0000 8. 0000
5, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2,500. 00 500. 00 500. 00 500. 00



DOT RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99B009 REVI SION NO : 1 BI DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2398
HAWY CSR 026 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 26 CENTRAL WASHI NGTON ASPHALT, DEATLEY COMPANY, STEELMAN- DUFF, | NC.
?g %35' QT\E/FZEEIT'T?\‘ 843 KI TTLESON RD -- 98837-073¢ 3665 SNAKE RI VER AVE 1490 FAIR ST
99B009 REVI SED 5/ 14/ 1999 PO BOX 939 83501- 9754
PRQJECT MOSES LAKE WA 98837014: LEWSTON |ID 835010649 CLARKSTON WA 994032399
COUNTY(S) : GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL LABOR
3000. 0000 HR 28. 0000 29. 0000 34. 0000 29. 0000
84, 000. 00 87, 000. 00 102, 000. 00 87, 000. 00
54 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 50. 0000 50. 0000 50. 0000
3, 000. 00 3, 750. 00 3, 750. 00 3, 750. 00
55 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 35. 0000 32. 0000 32. 0000 32. 0000
35, 000. 00 32, 000. 00 32, 000. 00 32, 000. 00
56 CONSTRUCTI ON SI GNS CLASS A
23. 2500 e 85. 0000 50. 0000 50. 0000 50. 0000
1,976. 25 1, 162. 50 1, 162. 50 1, 162. 50
OTHER | TEMS
57 SHORI NG OR EXTRA EXCAVATI ON CLASS B
5. 0000 e 10. 0000 192. 0000 200. 0000 5. 0000
50. 00 960. 00 1, 000. 00 25.00
58 ADJUST MONUMENT CASE AND COVEF
15. 0000 EACH 250. 0000 152. 6700 200. 0000 300. 0000
3, 750. 00 2,290. 05 3, 000. 00 4,500. 00
59 W RE FENCE TYPE 2
50. 0000 8 6. 0000 18. 0000 12. 5000 20. 0000
300. 00 900. 00 625. 00 1, 000. 00
60 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
61 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
62 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
63 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
770. 0000 8 10. 0000 5. 0000 9. 2000 6. 5000
7,700. 00 3, 850. 00 7,084. 00 5, 005. 00



DOT RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99B009 REVI SION NO : 1 BI DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2398
HAWY CSR 026 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 26 CENTRAL WASHI NGTON ASPHALT, DEATLEY COMPANY, | NC. STEELMAN- DUFF, | NC.
?g %35' QT\E/FZEEIT'T?\‘ 843 KI TTLESON RD -- 98837-073¢ 3665 SNAKE RI VER AVE 1490 FAIR ST
99B009 REVI SED 5/ 14/ 1999 PO BOX 939 83501- 9754
PRQJECT MOSES LAKE WA 98837014: LEWSTON |ID 835010649 CLARKSTON WA 994032399
COUNTY(S) : GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
983. 0000 e 4.0000 1. 9500 1. 8000 1. 5000
3,932.00 1,916. 85 1, 769. 40 1,474.50
65 CONTRACTOR PROVI DED TEMPORARY POLLUTI ON CONTROL PLAN
L.S.
500. 00 500. 00 5, 000. 00 15, 000. 00
66 GRATE | NLET TYPE 1
1. 0000 EACH 1, 500. 0000 840. 0000 1, 500. 0000 1, 000. 0000
1, 500. 00 840. 00 1, 500. 00 1, 000. 00
67 DROP | NLET TYPE 1
1. 0000 EACH 2, 500. 0000 1, 950. 0000 1, 800. 0000 1, 900. 0000
2,500. 00 1, 950. 00 1, 800. 00 1, 900. 00
68 SCHEDULE A CULV. PIPE 300 MM DI AM
30. 0000 8 70. 0000 78.5200 80. 0000 34. 0000
2,100. 00 2, 355. 60 2, 400. 00 1, 020. 00
69 SCHEDULE A CULV. PIPE 450 MM DI AM
77.0000 8 80. 0000 103. 5700 105. 0000 59. 0000
6, 160. 00 7,974.89 8, 085. 00 4,543.00

CONTRACT TOTAL

$2, 167, 960. 11 $1, 740, 163. 95 $1, 856, 397. 11 $1, 862, 152. 52



DOT_RGGBO5
PS&E JOB NO: 99B009 REVI SION NO : 1
CONTRACT NO: 005660 REG ON NO : 2
VERSI ON NO : 2 WORK ORDER# : OL2398
HWY : SR 026
TI TLE : SR 26

SR 243 | NTERSECTI ON

TOM 5.5 VICINITY

99B009 REVI SED 5/ 14/ 1999
PRQJECT

COUNTY(S) : GRANT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

------- 4TH BI DDER

SELLAND CONSTRUCTI ON,
1285 S WENATCHEE AVE
98801- 3754

I NC

VENATCHEE WA 98807011¢

CONTRACTOR NUMBER :

756705

* Kk *

------- 5TH BI DDER -

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE
98801- 1530

BI DS OPENED ON : May 27 1999
AWARDED ON : May 28 1999

WENATCHEE WA 98807059¢

CONTRACTOR NUMBER :

100296

------- 6TH Bl DDER

TOMMER CONSTRUCTI ON COMPANY

1580 ALDER ST NwW
PO BOX 1150

EPHRATA WA 988231150

CONTRACTOR NUMBER :

826400

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
160, 463. 86 160, 000. 00 145, 000. 00 213, 000. 00
2 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 130. 0000 175. 0000 175. 0000 187. 0000
260. 00 350. 00 350. 00 374.00
3 REMOVI NG BEAM GUARDRAI L
1015. 0000 w 5. 0000 6. 0000 5. 0000 5. 5000
5, 075. 00 6, 090. 00 5,075. 00 5,582. 50
4  REMOVI NG BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 200. 0000 250. 0000 250. 0000 275. 0000
800. 00 1, 000. 00 1, 000. 00 1, 100. 00
5 REMOVI NG PAI NT STRI PE
7270. 0000 w 1. 0000 1.2000 1. 2000 1.2700
7,270. 00 8, 724. 00 8, 724. 00 9, 232. 90
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
200. 00 500. 00 1, 000. 00 187. 00
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
38790. 0000 s 7.5000 5. 0000 7. 4500 5. 8000
290, 925. 00 193, 950. 00 288, 985. 50 224,982. 00
8 CONTROLLED BLASTI NG OF ROCK FACE
950. 0000 w 12. 0000 10. 0000 10. 0000 11. 8300
11, 400. 00 9, 500. 00 9, 500. 00 11, 238. 50
9 EMBANKVENT COMPACTI ON
21400. 0000 s 2. 2500 1. 0000 2.0000 4.1100
48, 150. 00 21, 400. 00 42,800. 00 87, 954. 00
DRAI NAGE
10 QUARRY SPALLS
249. 0000 s 70. 0000 45. 0000 30. 0000 28.8700
17, 430. 00 11, 205. 00 7, 470. 00 7,188.63



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99B009 REVI SION NO : 1 Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : 0L2398

W CSR 026 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 26 SELLAND CONSTRUCTI ON, | NC GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY

SR 243 | NTERSECTI ON

1285 S WENATCHEE AVE 1407 N WALLA WALLA AVE 1580 ALDER ST NwW
;883"595- ‘;Ex: g'Eg' B{M, 1999 98801- 3754 98801- 1530 PO BOX 1150
PROJECT : WENATCHEE WA 98807011¢ WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : GRANT CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DRAIN PI PE 200 MM DI AM
32.0000 w 65. 0000 40. 0000 55. 0000 26. 0000
2, 080. 00 1, 280. 00 1, 760. 00 832. 00
12 PLAIN CONC. CULV. PIPE 600 MM DI AM
50. 8000 w 150. 0000 240. 0000 265. 0000 210. 0000
7,620. 00 12,192. 00 13, 462. 00 10, 668. 00
13 CL. Il REINF. CONC. CULV. PIPE 750 MM DI AM
15. 6000 w 165. 0000 400. 0000 410. 0000 312. 0000
2,574.00 6, 240. 00 6, 396. 00 4,867.20
14 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
8. 0000 w 50. 0000 75. 0000 145. 0000 71. 8000
400. 00 600. 00 1, 160. 00 574. 40
15 PLAIN ST. CULV. PIPE 4.3 MM TH. 2100 MM DI AM
8. 0000 w 1, 000. 0000 800. 0000 1, 000. 0000 625. 0000
8, 000. 00 6, 400. 00 8, 000. 00 5, 000. 00
16  CONCRETE Pl PE COLLAR 200 MM TO 750 MM DI AM
13. 0000 EACH 450. 0000 400. 0000 450. 0000 300. 0000
5, 850. 00 5, 200. 00 5, 850. 00 3, 900. 00
17  CONCRETE Pl PE COLLAR 2100 MM DI AM
1. 0000 EACH 1, 500. 0000 1, 250. 0000 2, 000. 0000 3, 000. 0000
1, 500. 00 1, 250. 00 2, 000. 00 3, 000. 00
STORM SEVER
18 CATCH BASIN TYPE 1
3. 0000 EACH 1, 000. 0000 600. 0000 950. 0000 800. 0000
3, 000. 00 1, 800. 00 2, 850. 00 2, 400. 00
SURFACI NG
19 CRUSHED SURFACI NG BASE COURSE
41550. 0000 t 11. 5000 8. 0000 8. 3000 9. 0700
477, 825. 00 332, 400. 00 344, 865. 00 376, 858. 50

LI QUI D ASPHALT
20 ANTI - STRI PPI NG ADDI TI VE
EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99B009 REVI SION NO : 1 Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : 0L2398

W CSR 026 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 26 SELLAND CONSTRUCTI ON, | NC GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY

SR 243 | NTERSECTI ON

1285 S WENATCHEE AVE 1407 N WALLA WALLA AVE 1580 ALDER ST NwW
;883"595- ‘;Ex: g'Eg' B{M, 1999 98801- 3754 98801- 1530 PO BOX 1150
PROJECT : WENATCHEE WA 98807011¢ WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : GRANT CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
3590. 0000 t 32.0000 27.5000 28. 0000 27.5600
114, 880. 00 98, 725. 00 100, 520. 00 98, 940. 40
22 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
23530. 0000 t 26. 0000 27.5000 28. 0000 27.5600
611, 780. 00 647, 075. 00 658, 840. 00 648, 486. 80
23 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
21, 200. 00 21, 200. 00 21, 200. 00 21, 200. 00
24 COMPACTI ON PRI CE ADJUSTMENT
CALC
6, 970. 00 6, 970. 00 6, 970. 00 6, 970. 00
25  ASPHALT CONC. PAVED ROAD APPROACH
2.0000 EACH 400. 0000 200. 0000 325. 0000 150. 0000
800. 00 400. 00 650. 00 300. 00
EROSI ON CONTROL AND PLANTI NG
26 SEEDI NG, FERTILIZI NG, AND MULCHI NG
10. 7900 ha 2, 500. 0000 2, 800. 0000 2, 750. 0000 3, 949. 0000
26, 975. 00 30, 212. 00 29, 672.50 42,609. 71
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
28 EXTRUDED CURB
1095. 0000 w 12. 0000 13. 5000 13. 0000 13. 2000
13, 140. 00 14,782.50 14, 235. 00 14, 454. 00
29 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
197. 6000 w 40. 0000 42.0000 41.0000 44,0000
7,904. 00 8, 299. 20 8,101. 60 8, 694. 40
30 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
121. 6000 w 45. 0000 45. 0000 43. 5000 47.3000
5,472.00 5,472.00 5, 289. 60 5,751. 68



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99B009 REVI SION NO : 1 Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : 0L2398
HAWY CSR 026 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 26 SELLAND CONSTRUCTI ON, | NC GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SR 243 | NTERSECTI ON 1285 S VENATCHEE AVE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
TO MP 5.5 VICINITY
09B009  REVI SED 5/ 14/ 1999 98801- 3754 98801- 1530 PO BOX 1150
PROJECT WENATCHEE WA 98807011¢ WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : GRANT CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 BEAM GUARDRAI L TYPE 1 ALTERNATE
1615. 0000 w 36. 0000 38. 0000 37. 0000 40. 1500
58, 140. 00 61, 370. 00 59, 755. 00 64, 842. 25
32 BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 1, 500. 0000 1, 800. 0000 1, 675. 0000 1, 842. 5000
10, 500. 00 12, 600. 00 11, 725. 00 12, 897.50
33 BEAM GUARDRAI L ANCHOR TYPE 2
3. 0000 EACH 400. 0000 600. 0000 625. 0000 660. 0000
1, 200. 00 1, 800. 00 1, 875. 00 1, 980. 00
34 REMOVE AND RESET BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 000. 0000 850. 0000 815. 0000 825. 0000
2, 000. 00 1, 700. 00 1, 630. 00 1, 650. 00
35 RESET BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 800. 0000 650. 0000 650. 0000 660. 0000
3, 200. 00 2, 600. 00 2, 600. 00 2, 640. 00
36 REPAIR | MPACT ATTENUATOR
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2,500. 00
37 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 2, 500. 0000 1, 250. 0000 2, 500. 0000 12, 000. 0000
2, 500. 00 1, 250. 00 2, 500. 00 12, 000. 00
38 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
10. 0000 HR 50. 0000 40. 0000 40. 0000 65. 0000
500. 00 400. 00 400. 00 650. 00
39 FLEXI BLE GUI DE POST
92. 0000 EACH 20. 0000 23.0000 23.0000 24. 7500
1, 840. 00 2,116. 00 2,116.00 2,277.00
40 PAINT STRI PE
29170. 0000 w 0. 5000 0. 3000 0. 2600 0. 2900
14, 585. 00 8, 751. 00 7,584. 20 8, 459. 30

41 PAINTED STOP BAR
6. 0000 hg 15. 0000 20. 0000 20. 0000 22.0000
90. 00 120. 00 120. 00 132.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99B009 REVI SION NO : 1 Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : 0L2398

W CSR 026 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 26 SELLAND CONSTRUCTI ON, | NC GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY

SR 243 | NTERSECTI ON

1285 S WENATCHEE AVE 1407 N WALLA WALLA AVE 1580 ALDER ST NwW
;883"595- ‘;Ex: g'Eg' B{M, 1999 98801- 3754 98801- 1530 PO BOX 1150
PROJECT : WENATCHEE WA 98807011¢ WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : GRANT CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42  PAINTED DRAI NAGE MARKI NG
25. 0000 EACH 3. 0000 10. 0000 10. 0000 11. 0000
75. 00 250. 00 250. 00 275. 00
43 RECESSED PAVEMENT MARKER
7.6200 HUND 900. 0000 900. 0000 850. 0000 93. 5000
6, 858. 00 6, 858. 00 6, 477.00 712. 47
44 TEMPORARY PAVEMENT MARKI NG
14450. 0000 w 0. 2000 0. 3000 0. 2600 0. 1500
2, 890. 00 4,335.00 3, 757.00 2,167.50
45  TEMPORARY PAI NT STRI PE
14200. 0000 w 0. 1000 0. 2000 0. 1500 0.1700
1, 420. 00 2, 840. 00 2,130. 00 2,414.00
46 TYPE |11 BARRI CADE
1. 0000 EACH 250. 0000 500. 0000 500. 0000 550. 0000
250. 00 500. 00 500. 00 550. 00
47 PERMANENT SI GNI NG
L.S.
6, 500. 00 5, 500. 00 7,300. 00 6, 700. 00
48 TRAFFI C SAFETY DRUM
60. 0000 EACH 50. 0000 50. 0000 50. 0000 55. 0000
3, 000. 00 3, 000. 00 3, 000. 00 3, 300. 00
49 SEQUENTI AL ARROW SI GN
2000. 0000 HR 4. 0000 0. 6000 0. 5000 0. 5500
8, 000. 00 1, 200. 00 1, 000. 00 1, 100. 00
50 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 000. 0000 7, 500. 0000 7, 400. 0000 8, 140. 0000
4, 000. 00 15, 000. 00 14, 800. 00 16, 280. 00
51 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 5. 0000 0. 6000 0. 5000 0. 5500
5, 000. 00 600. 00 500. 00 550. 00

52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2,500. 00 5, 000. 00 6, 000. 00 6, 600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99B009 REVI SION NO : 1 Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005660 REGION NO : 2 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : 0L2398
HAWY CSR 026 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 26 SELLAND CONSTRUCTI ON, | NC GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SR 243 | NTERSECTI ON 1285 S VENATCHEE AVE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
TO MP 5.5 VICINITY
09B009  REVI SED 5/ 14/ 1999 98801- 3754 98801- 1530 PO BOX 1150
PROJECT : WENATCHEE WA 98807011¢ WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : GRANT CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL LABOR
3000. 0000 HR 28. 0000 25. 0000 24.0000 26. 4000
84, 000. 00 75, 000. 00 72, 000. 00 79, 200. 00
54 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 50. 0000 50. 0000 55. 0000
3, 000. 00 3, 750. 00 3, 750. 00 4,125. 00
55 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 35. 0000 35. 0000 34. 0000 37. 4000
35, 000. 00 35, 000. 00 34, 000. 00 37, 400. 00
56 CONSTRUCTI ON SI GNS CLASS A
23. 2500 e 85. 0000 100. 0000 108. 0000 110. 0000
1,976. 25 2,325.00 2,511.00 2,557.50
OTHER | TEMS
57 SHORI NG OR EXTRA EXCAVATI ON CLASS B
5. 0000 e 10. 0000 20. 0000 90. 0000 25. 0000
50. 00 100. 00 450. 00 125. 00
58 ADJUST MONUMENT CASE AND COVEF
15. 0000 EACH 250. 0000 135. 0000 335. 0000 150. 0000
3, 750. 00 2,025. 00 5, 025. 00 2, 250. 00
59 W RE FENCE TYPE 2
50. 0000 w 6. 0000 19. 0000 15. 0000 16. 5000
300. 00 950. 00 750. 00 825. 00
60 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
61 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
62 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
63 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
770. 0000 w 10. 0000 12. 0000 5.0000 15. 0000

7,700. 00 9, 240. 00 3, 850. 00 11, 550. 00



DOT_RGGBO5

PS&E JOB NO: 99B009 REVI SI ON NO :
CONTRACT NO: 005660 REG ON NO
VERSI ON NO : 2 VORK ORDER#
HWY : SR 026

TI TLE : SR 26

SR 243 | NTERSECTI ON
TO MP 5.5 VICINITY
99B009 REVI SED 5/14/1999

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

: 0L2398

Bl D TABULATI ON REPORT

SELLAND CONSTRUCTI ON

4TH Bl DDER

1285 S WENATCHEE AVE

98801- 3754
VENATCHEE

WA 98807011¢

* Kk *

I NC

5TH BI DDER

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE

98801- 1530
VENATCHEE

WA 98807059¢

BI DS OPENED ON : May 27 1999
AWARDED ON : May 28 1999

TOMMER CONSTRUCTI ON COMPANY

6TH BI DDER

1580 ALDER ST NwW
PO BOX 1150

EPHRATA

WA 988231150

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/

TOTAL AMOUNT

756705

PRI CE PER UNI T/

TOTAL AMOUNT

CONTRACTOR NUMBER

100296

CONTRACTOR NUMBER

PRI CE PER UNI T/

TOTAL AMOUNT

826400

PRQIECT
COUNTY(S) : GRANT
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS

64 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL

983. 0000 n

4.0000
3,932.00

65 CONTRACTOR PROVI DED TEMPORARY POLLUTI ON CONTROL PLAN

L.S
66 GRATE INLET TYPE 1
1. 0000 EACH
67 DROP I NLET TYPE 1
1. 0000 EACH

68 SCHEDULE A CULV. PIPE 300 MM DI AM
30. 0000 n

69 SCHEDULE A CULV. PIPE 450 MM DI AM
77.0000 n

CONTRACT TOTAL

500. 00

1, 500. 0000
1, 500. 00

2,500. 0000
2,500. 00

70. 0000
2,100. 00

80. 0000
6, 160. 00

$2, 167, 960. 11

2.0000

1, 966. 00

500. 00

1, 500. 0000
1, 500. 00

2, 000. 0000
2, 000. 00

80. 0000
2,400. 00

120. 0000
9, 240. 00

$1,917,502. 70

1. 0000

983. 00

1, 500. 00

1, 650. 0000
1, 650. 00

2,800. 0000
2,800. 00

75. 0000
2, 250. 00

75. 0000
5,775.00

$2, 035, 539. 40

2.0000

1, 966. 00

1, 500. 00

1, 250. 0000
1, 250. 00

2,500. 0000
2,500. 00

65. 0000
1, 950. 00

81. 0000
6, 237. 00

$2, 138, 459. 14



